
QUANTITY WORKSHEET
CAPITAL COST ESTIMATES

CA HSRA PROGRAM EIR/EIS
Airports

UNIT UNIT PRICE

Quantities Cost Quantities Cost
1 Runway ea $20,000,000.00 1 $20,000,000 1 $20,000,000
2 Site Preparation Hectares $12,355 11.15 $137,740 11.15 $137,740
3 Navaids (CAT-1) ea $2,000,000.00 1 $2,000,000 1 $2,000,000

1 Passenger Terminal Facilities m2 $4,305.56 26951.17 $116,040,000 40765.85 $175,520,000
2 Apron ea $750,000 20 $15,000,000 15 $11,250,000
3 Apron Site Preparation Hectares $12,355 8.36 $103,305 6.27 $77,479
4 Passenger Loading Bridge ea $400,000 20 $8,000,000 15 $6,000,000

1 Parking Spaces (All Structure Parking) ea $15,000 150 $2,250,000 1860 $27,900,000

1 Additional lanes on primary access roads km $218,723 1.609 $352,000 1.609 $352,000

1 Open Land Clearing Hectares $12,355 106.837 $1,320,000 0 $0
2 Clearing of Developed Land Hectares $8,611,128 26.709 $229,997,720 242.812 $2,090,888,364

1 Major Utility relocations - Dense Urban Hectares $497,711 0 $0 242.812 $120,850,370
2 Major Utility relocations - Urban Hectares $380,393 0 $0 0 $0
3 Major Utility relocations - Dense Suburban Hectares $266,631 0 $0 0 $0
4 Major Utility relocations - Suburban Hectares $76,434 26.709 $2,041,508 0 $0
5 Major Utility relocations - Undeveloped Hectares $3,911 106.837 $417,797 0 $0

1 Right-of-way - Dense Urban Hectares $3,499,093 0 $0 242.812 $849,623,047
2 Right-of-way - Urban Hectares $2,332,729 0 $0 0.000 $0
3 Right-of-way - Dense Suburban Hectares $1,166,364 0 $0 0.000 $0
4 Right-of-way - Suburban Hectares $408,227 26.709 $10,903,494 0.000 $0
5 Right-of-way - Undeveloped Hectares $291,591 106.837 $31,152,839 0.000 $0

$11,929,800 $73,649,280

$115,169,730 $861,453,240

$112,911,500 $844,562,000

$397,660,000 $2,454,976,000
$451,646,000 $3,378,248,000
$679,727,000 $5,084,263,000Grand Total

3% of Construction Cost

25% of Total Cost
Contingencies

Contingencies

Environmental Mitigation

Total Construction
Total Construction and Right of Way

Program Implementation Costs
Program Implementation Costs

COST ELEMENTS

Airport Cost

Environmental Mitigation

QUANTITIES

Acces Roads

Utility Relocation

Norman Y. Mineta
San Jose International (SJC)

Oakland International
(OAK)

Demolition/Clearing (Does not Include Internal Airport Imporvements)

25.5% of Total Cost

Right-of-Way

Runway

Gates

Parking
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QUANTITY WORKSHEET
CAPITAL COST ESTIMATES

CA HSRA PROGRAM EIR/EIS
Airports

UNIT UNIT PRICE

1 Runway ea $20,000,000.00
2 Site Preparation Hectares $12,355
3 Navaids (CAT-1) ea $2,000,000.00

1 Passenger Terminal Facilities m2 $4,305.56
2 Apron ea $750,000
3 Apron Site Preparation Hectares $12,355
4 Passenger Loading Bridge ea $400,000

1 Parking Spaces (All Structure Parking) ea $15,000

1 Additional lanes on primary access roads km $218,723

1 Open Land Clearing Hectares $12,355
2 Clearing of Developed Land Hectares $8,611,128

1 Major Utility relocations - Dense Urban Hectares $497,711
2 Major Utility relocations - Urban Hectares $380,393
3 Major Utility relocations - Dense Suburban Hectares $266,631
4 Major Utility relocations - Suburban Hectares $76,434
5 Major Utility relocations - Undeveloped Hectares $3,911

1 Right-of-way - Dense Urban Hectares $3,499,093
2 Right-of-way - Urban Hectares $2,332,729
3 Right-of-way - Dense Suburban Hectares $1,166,364
4 Right-of-way - Suburban Hectares $408,227
5 Right-of-way - Undeveloped Hectares $291,591

Grand Total

3% of Construction Cost

25% of Total Cost
Contingencies

Contingencies

Environmental Mitigation

Total Construction
Total Construction and Right of Way

Program Implementation Costs
Program Implementation Costs

COST ELEMENTS

Airport Cost

Environmental Mitigation

Acces Roads

Utility Relocation

Demolition/Clearing (Does not Include Internal Airport Imporvements)

25.5% of Total Cost

Right-of-Way

Runway

Gates

Parking

Quantities Cost Quantities Cost
0 $0 0 $0
0 $0 0 $0
0 $0 0 $0

9894.17 $42,600,000 2415.48 $10,400,000
6 $4,500,000 2 $1,500,000

2.51 $30,992 0.84 $10,331
6 $2,400,000 2 $800,000

4340 $65,100,000 0 $0

1.609 $352,000 0 $0

299.469 $3,700,000 0 $0
0 $0 0 $0

0.000 $0 0 $0
0.000 $0 0 $0
0.000 $0 0 $0
0.000 $0 0 $0

299.469 $1,171,098 0 $0

0.000 $0 0 $0
0.000 $0 0 $0
0.000 $0 0 $0

29.947 $12,225,129 0 $0
269.522 $78,590,116 0 $0

$3,595,620 $381,300

$54,637,575 $3,338,460

$53,566,250 $3,273,000

$119,854,000 $12,710,000
$214,265,000 $13,092,000
$322,469,000 $19,703,000

QUANTITIES
Fresno Airport

(FAT)
Sacramento International

(SMF)
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QUANTITY WORKSHEET
CAPITAL COST ESTIMATES

CA HSRA PROGRAM EIR/EIS
Airports

UNIT UNIT PRICE

1 Runway ea $20,000,000.00
2 Site Preparation Hectares $12,355
3 Navaids (CAT-1) ea $2,000,000.00

1 Passenger Terminal Facilities m2 $4,305.56
2 Apron ea $750,000
3 Apron Site Preparation Hectares $12,355
4 Passenger Loading Bridge ea $400,000

1 Parking Spaces (All Structure Parking) ea $15,000

1 Additional lanes on primary access roads km $218,723

1 Open Land Clearing Hectares $12,355
2 Clearing of Developed Land Hectares $8,611,128

1 Major Utility relocations - Dense Urban Hectares $497,711
2 Major Utility relocations - Urban Hectares $380,393
3 Major Utility relocations - Dense Suburban Hectares $266,631
4 Major Utility relocations - Suburban Hectares $76,434
5 Major Utility relocations - Undeveloped Hectares $3,911

1 Right-of-way - Dense Urban Hectares $3,499,093
2 Right-of-way - Urban Hectares $2,332,729
3 Right-of-way - Dense Suburban Hectares $1,166,364
4 Right-of-way - Suburban Hectares $408,227
5 Right-of-way - Undeveloped Hectares $291,591

Grand Total

3% of Construction Cost

25% of Total Cost
Contingencies

Contingencies

Environmental Mitigation

Total Construction
Total Construction and Right of Way

Program Implementation Costs
Program Implementation Costs

COST ELEMENTS

Airport Cost

Environmental Mitigation

Acces Roads

Utility Relocation

Demolition/Clearing (Does not Include Internal Airport Imporvements)

25.5% of Total Cost

Right-of-Way

Runway

Gates

Parking

Quantities Cost Quantities Cost
1 $20,000,000 1 $20,000,000

11.15 $137,740 11.15 $137,740
1 $2,000,000 1 $2,000,000

31540.58 $135,800,000 24526.40 $105,600,000
19 $14,250,000 8 $6,000,000

7.94 $98,140 3.34 $41,322
19 $7,600,000 8 $3,200,000

6930 $103,950,000 3540 $53,100,000

1.609 $352,000 3.219 $704,000

0.00 $0 119.79 $1,480,000
161.875 $1,393,925,576 179.681 $1,547,257,389

161.875 $80,566,913 0 $0
0 $0 179.681 $68,349,516
0 $0 0 $0
0 $0 0 $0
0 $0 119.79 $468,439

161.875 $566,415,364 0 $0
0 $0 179.681 $419,147,370
0 $0 0 $0
0 $0 0 $0
0 $0 119.79 $34,928,940

$52,760,400 $54,250,140

$606,353,280 $590,749,575

$594,464,000 $579,166,250

$1,758,680,000 $1,808,338,000
$2,377,856,000 $2,316,665,000
$3,578,673,000 $3,486,581,000

QUANTITIES
 Ontario International

(ONT)
Burbank-Glendale Pasadena

(BUR)
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QUANTITY WORKSHEET
CAPITAL COST ESTIMATES

CA HSRA PROGRAM EIR/EIS
Airports

UNIT UNIT PRICE

1 Runway ea $20,000,000.00
2 Site Preparation Hectares $12,355
3 Navaids (CAT-1) ea $2,000,000.00

1 Passenger Terminal Facilities m2 $4,305.56
2 Apron ea $750,000
3 Apron Site Preparation Hectares $12,355
4 Passenger Loading Bridge ea $400,000

1 Parking Spaces (All Structure Parking) ea $15,000

1 Additional lanes on primary access roads km $218,723

1 Open Land Clearing Hectares $12,355
2 Clearing of Developed Land Hectares $8,611,128

1 Major Utility relocations - Dense Urban Hectares $497,711
2 Major Utility relocations - Urban Hectares $380,393
3 Major Utility relocations - Dense Suburban Hectares $266,631
4 Major Utility relocations - Suburban Hectares $76,434
5 Major Utility relocations - Undeveloped Hectares $3,911

1 Right-of-way - Dense Urban Hectares $3,499,093
2 Right-of-way - Urban Hectares $2,332,729
3 Right-of-way - Dense Suburban Hectares $1,166,364
4 Right-of-way - Suburban Hectares $408,227
5 Right-of-way - Undeveloped Hectares $291,591

Grand Total

3% of Construction Cost

25% of Total Cost
Contingencies

Contingencies

Environmental Mitigation

Total Construction
Total Construction and Right of Way

Program Implementation Costs
Program Implementation Costs

COST ELEMENTS

Airport Cost

Environmental Mitigation

Acces Roads

Utility Relocation

Demolition/Clearing (Does not Include Internal Airport Imporvements)

25.5% of Total Cost

Right-of-Way

Runway

Gates

Parking

Quantities Cost Quantities Cost
0 $0 1 $20,000,000
0 $0 11.15 $137,740
0 $0 1 $2,000,000

25083.82 $108,000,000 27870.912 $120,000,000
9 $6,750,000 12 $9,000,000

3.76 $46,487 5.02 $61,983
9 $3,600,000 12 $4,800,000

3430 $51,450,000 2250 $33,750,000

1.609 $352,000 1.609 $352,000

0 $0 32.37 $400,000
0 $0 129.500 $1,115,140,461

0 $0 0 $0
0 $0 129.500 $49,260,913
0 $0 0 $0
0 $0 32.37 $2,474,555
0 $0 0 $0

0 $0 0 $0
0 $0 129.500 $302,088,194
0 $0 0 $0
0 $0 32.37 $13,216,356
0 $0 0 $0

$5,105,940 $40,721,340

$44,702,520 $436,918,020

$43,826,000 $428,351,000

$170,198,000 $1,357,378,000
$175,304,000 $1,713,404,000
$263,833,000 $2,578,673,000

QUANTITIES
San Diego International

(SAN)
Long Beach Daugherty Field

(LGB)
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